



Convergent Technology Partners
 6197 Miller Rd., Suite 4
 Swartz Creek, MI 48473
 810-720-3820

E-mail: info@ctpartners.net
 Website: www.ctpartners.net

ADDENDUM 3

Client / Address	Fraser Public Schools	Project / Location	Network Equipment and Cabling Infrastructure
Date Issued	December 21, 2018	Project Number	

ADDENDUM #3

A3-1 NOTICE: The bid documents are amended herein which adds to and/or supersedes conflicting or additional information in the Request for Proposal and Project Prints.

Work covered by this Addendum shall be subject to the Introduction, Terms and Conditions, Technical Specifications and Drawings.

Acknowledge this Addendum on the Cost Analysis Worksheet and include the cost of the work herein specified in the Bid.

A3-2 Questions and Answers

1. It was mentioned at the bidders meeting that a PO had already been issues for equipment at the High School. Was that equipment removed from this bid and is everything still listed in the appendix for the High School still needed?
A. Yes
2. With an option to go with newer AX AP's do you also want MGig (Multigig) switches quoted as well?
A. They can be quoted as a voluntary alternate
3. How many technical staff personnel will need to the initial training prior to cut-over?
A. 3 people at most
4. Will there be a secure area on-site to stage the equipment?
A. An area will be provided if needed
5. Richards Middle School: Please clarify what is meant by "re-use stadium aqat 1GB"?
A. No new equipment at the Stadium. It will be connected to the new MDF equipment a 1GB
6. Is there space in the existing racks to install the new switches prior to cutover?
A. No, not in most of them
7. What would you like done with the old equipment? Whose responsibility will it be?

- A. The vendor will be responsible to move the old equipment to the Middle School storage area. The District would certainly entertain an offer of a trade-in allowance from vendors bidding the project. In that case the vendor may either take the equipment or move it to the Middle School storage area. The District will then have it recycled.**
8. At the bidders meeting it sounded like you may consider splitting the cabling and infrastructure bids instead of awarding one contract like the RFP states. Will you be considering split bids? And if you split, will there be preference weighted for a full solution bid?
- A. We are splitting the cabling out, and Addendum 2 has the new pricing sheet on it. Consideration will be given to a full solution bidder along with many other factors.**

Clarification – The following question was asked and answered in Addendum 2. This point clarifies that answer.

1. So, already purchased extreme core and top of rack switches?

A: Yes, but only in the High School MDF

***** End of Section *****